DETAILS OF PRE-APPROVED DIGITAL SOLUTION

Company	Flex-Solver Pte. Ltd.			
Digital Solution Name & Version Number ¹	F&B Connected Hub - Full Package			
Appointment Period	09 January 2025 to 08 January 2026			
Extended Appointment Period ²	09 January 2026 to 08 January 2027			

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Digital Ordering QR ordering Food Menu Promotion and upsell. CRM / Customer management (Full tier) - Member contact and purchase history - Customer Segmentation - SMS/Email broadcast engine - Management dashboard Business Analytics (Flex.HQ) Management reports (Flex.HQ) - Enhanced tier - Inventory management reports Store reports (Flex.HQ) Manager portal (Flex.HQ) - Enhanced tier - Notifications - Approval workflow manager - User and store access management Payment gateway integration (FS Pay) - Visa, Mastercard, PayNow		Per Year	1.00		
	SCM Inventory software module - Support up to 2 warehouse/outlet locations - Purchasing office, supplier management, stock-in/ stock-out, SKU/PLU/BOM management, Cost management - Stock release, Work in progress - Outstanding tasks dashboard - Location management - Cloud access		Per Setup	1.00		
	Integration to Delivery Partner (GRAB)		Per Setup	1.00		
	Integration to Accounting (Xero/Quickbook)		Per Setup	1.00		
2)	Hardware Not Applicable					
3)	Professional Services Setup Scope of Work		Man Day	1.00		
	Menu/Employee/SKU/PLU/Supplier Import		Man Day	1.00		
4)	Training Training for Managers & Training for Ground Staff with Digital Handbook		Man Day	3.00		
5)	Others Not Applicable					
<u> </u>				Total	\$ 13,400.00	\$ 10,500.00

¹A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ²As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant