| Company   | REACH PROCESS OUTSOURCING PTE. LTD.         |  |  |
|---|---|--|--|
| Digital Solution Name & Version Number <sup>1</sup> | REACH MOIBOO Version 2.8 - Plan B - 2 Users |  |  |
| Appointment Period                                  | 13 March 2025 to 12 March 2026              |  |  |
| Extended Appointment Period <sup>2</sup>            | 13 March 2026 to 12 March 2027              |  |  |

## Standard Packaged Solution (ie. Minimum items to be purchased)

|                          | Cost Item   | Unit Cost<br>(\$) | Unit       | Quantity | Subtotal<br>(\$) | Qualifying Cost * (\$) |
|--------------------------|---|-------------------|------------|----------|------------------|------------------------|
|                          | / Subscription fee for Plan B - 2 Users ERP Software include: ting  |                   | Per User   | 2.00     |                  |                        |
| 2) Hardware<br>Not Appli |   |                   |            |          |                  |                        |
| account,                 | onal Services<br>setup and configuration inclusive of Chart of<br>Customer Master, Supplier Master,<br>Master and User Access |                   | Per manday | 1.00     |                  |                        |
| 4) Training<br>User Trai | ning for Software   |                   | Per manday | 1.00     |                  |                        |
| 5) Others<br>Not Appli   | cable   |                   |            |          |                  |                        |
|                          |   |                   |            | Total    | \$ 10,800.00     | \$ 4,800.00            |

<sup>&</sup>lt;sup>1</sup>A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 <sup>2</sup>As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") \* Qualifying cost refers to the supportable cost to be co-funded under the grant