Company	Tisch Global Private Limited		
Digital Solution Name & Version Number ¹	Tisch Global - Xero Accounting - Plan D		
Appointment Period	30 January 2025 to 29 January 2026		
Extended Appointment Period ²	30 January 2026 to 29 January 2027		

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Xero Premium Subscription Fee for unlimited users					
	Modules include: 1) Sales and invoicing 2) Purchases and Supplier Bill Management 3) Inventory management 4) Banking, bank feed and reconciling bank transactions 5) Fixed asset register 6) Capture bills and receipts with Hubdoc 7) Financial performance reports 8) Budget 9) Online accounting dashboard 10) Invite unlimited users 11) PEPPOL E-Invoicing 12) Multi-currency		Per Year	1.00		
	Xero Expenses Module for 5 users		Per User	5.00		
	Xero Projects Module for 5 users		Per User	5.00		
2)	Hardware Not Applicable					
3)	Professional Services		5 4			
	Scoping and Documentation		Per Man- Day	0.50		
	System setup and configuration inclusive of - Project Kickoff Meeting - Set up customized Company Profile - Set up GST and GST Periods - Set up Chart of Accounts - Issue user licenses - Configure user permissions		Per Man- Day	1.25		
	Data and Opening Balance Migration for - Opening Balance Migration of Prior-Year Balance Sheet items and P&L items for 2 financial years - Import of Customer Database - Import of Supplier Database		Per Man- Day	1.75		
4)	Training 4 Hours of Xero training which comprises Hands-on exercise and useful tips		Per Man- Day	0.50		
5)	Others Not Applicable					
_		<u> </u>		Total	\$ 4,677.50	\$ 3,840.00

¹A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ²As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration

for an additional one-year ("Extended Appointment Period")

^{*} Qualifying cost refers to the supportable cost to be co-funded under the grant