Company	ARCHER LOGIC (S) PTE LTD
Digital Solution Name & Version Number ¹	Studio Manager Version 9 - Package E
Appointment Period	23 May 2024 to 22 May 2025
Extended Appointment Period ²	23 May 2025 to 22 May 2026

wef. 13 June 2024

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Studio Manager version 9 (SaaS License for Headquarter)					
	Modules include: Appointment, customer, marketing, duty roster, inventory, user module		License	1.00		
	Studio Manager version 9 (SaaS License for Branch) SMS Modules Appointment Scheduling - Calendar view of branch, staff & resource					
	Sales Module - Invoice, contra, refund, upgrade, email invoice & usage					
	Customer Relationship Management Module - customer grouping, membership type, inactive customer					
	SMS/ E-Marketing Module - Configure SMS for broadcast, appointment reminder		License	1.00		
	Inventory Management Module - Administration of package, credit, treatment, product - Tracks minimal stock level					
	Dashboard and Reporting - 100 reports					
	Package Management - package configuration, pricing, costing					
	Human Resource Management Module: - Commission module, HR Module		Module	1.00		
	Online appointment booking Module: - allow customers to self book via webapp		Module	1.00		
2)	Hardware Not Applicable					
3)	Professional Services Professional Services Implementation / Setup Cost		Man day	0.75		
	Setup Customer self enrolment form		Man day	2.00		
4)	Training Onsite training		Man day	1.00		
5)	Others Not Applicable					
_				Total	\$ 21,040.00	\$ 18,000.00

¹A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant