## DETAILS OF PRE-APPROVED DIGITAL SOLUTION

Company	Hubble Pte. Ltd.		
Digital Solution Name & Version Number <sup>1</sup>	Hubble Safety Management System - Hubble ePTW - Package 1 - (1 Project, 1		
	Year)		
Appointment Period	13 June 2024 to 12 June 2025		
Extended Appointment Period <sup>2</sup>	13 June 2025 to 12 June 2026		

## Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software Software / Subscription fee (Up to 1 Project, for 1 Year, Modules included): Safety Management: a. Electronic Permit-To-Work (e-PTW)		Per Project Per Year	1.00		
	Resource Management: a. Manpower Directory b. Contractor Directory c. Equipment Directory					
2)	Hardware Not Applicable					
3)	Professional Services Server Setup & Data Migration including: - Project Scoping - Data Migration - Mobile App Setup - Web App Setup		Per Setup	1.00		
4)	Training 1 session, each 2 hours (Location flexible to be either at office or worksite)		Per Session	1.00		
5)	Others Not Applicable					
				Total	\$ 9,900.00	\$ 9,900.00

<sup>1</sup> A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999
<sup>2</sup> As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")
\* Qualifying cost refers to the supportable cost to be co-funded under the grant