

| | |
|---|--|
| Company | Hubble Pte. Ltd. |
| Digital Solution Name & Version Number¹ | Hubble Safety Management System - Hubble ePTW, Toolbox Meeting, Safety and Equipment Inspection - Package 3 - (3 Projects, 1 Year) |
| Appointment Period | 13 June 2024 to 12 June 2025 |
| Extended Appointment Period² | 13 June 2025 to 12 June 2026 |

Standard Packaged Solution (ie. Minimum items to be purchased)

| Cost Item | Unit Cost (\$) | Unit | Quantity | Subtotal (\$) | Qualifying Cost* (\$) |
|--|----------------|-------------------------|----------|---------------------|-----------------------|
| 1) Software Software / Subscription fee (Up to 3 Projects, for 1 Year, Modules included): Safety Management: a. Electronic Permit-To-Work (e-PTW) b. Toolbox Meeting c. Safety Inspection d. Equipment Inspection Resource Management: a. Manpower Directory b. Contractor Directory c. Equipment Directory | | Per Project Per Year | 3.00 | | |
| 2) Hardware Not Applicable | | | | | |
| 3) Professional Services Server Setup & Data Migration including: - Project Scoping - Data Migration - Mobile App Setup - Web App Setup | | Per Setup | 1.00 | | |
| 4) Training 2 sessions, each 2 hours (Location flexible to be either at office or worksite) | | Per Session | 2.00 | | |
| 5) Others Not Applicable | | | | | |
| Total | | | | \$ 22,500.00 | \$ 22,500.00 |

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant